
TIMS FORD STATE PARK  
NEALS BRIDGE, ROCK CREEK, AND DEVIL’S STEP BOAT RAMP REPAIR 

 
THIS JOB IS FOR THE REMOVAL OF DAMAGED CONCRETE AND INSTALLATION OF NEW CONCRETE 
AT THE THREE AFOREMENTIONED BOAT RAMPS. CONTRACTOR SHALL FURNISH ALL LABOR, 
MATERIALS AND EQUIPMENT NECESSARY FOR THE COMPLETION OF THIS JOB. 
 
CONTRACTOR SHALL REMOVE ALL CONCRETE AT NEALS BRIDGE AND ROCK CREEK BOAT RAMPS. 
10 LINEAL FEET THE WIDTH OF THE RAMP OF DAMAGED CONCRETE SHALL BE REMOVED AT 
DEVIL’S STEP WHERE IT MEETS THE ASPHALT.   
 
CONCRETE WILL BE EXTENDED 6’ INTO THE WATER AT NEALS BRIDGE ONLY. 
 
CONCTRACTOR SHALL REPLACE ALL BAD CONCRETE WITH NEW 5000 PSI CONCRETE 6” DEEP. 6X6 
STEEL WIRE WILL BE INSTALLED WITH #4 REBAR 4” DEEP AND 4” ABOVE 4’ APART TO HOLD UP 
THE STEEL WIRE. IT WILL BE FASTENED WITH COATED TIE WIRE. 
 
CONTRACTOR IS RESPONSIBLE FOR ALL MEASUREMENTS.  
 
CONTRACTOR WILL BE RESPONSIBLE TO REPAIR/REPLACE ANY AND ALL DAMAGES TO STATE 
PROPERTY THAT OCCUR DURING THIS JOB. 
 
CONTRACTOR WILL BE RESPONSIBLE TO KEEP ALL MATERIALS, TOOLS, EQUIPMENT, TRASH, AND 
TRASH RECEPTACLES PROPERLY BARRICADED AND SECURE. 
 
CONTRACTOR SHALL CLEAN THE JOBSITE DAILY AND MUST COMPLETE A THOROUGH FINAL 
CLEAN-UP AT THE COMPLETION OF THE JOB 
 
CONTRACTOR SHALL DISPOSE OF ALL TRASH AND DEBRIS OFF STATE PROPERTY. 
 
WORK IS TO BEGIN WITHIN 10 DAYS AFTER RECEIPT OF PURCHASE ORDER AND BE COMPLETED 
WITHIN 30 DAYS. 
 
CONTRACTOR SHALL PROVIDE A 1 YEAR WORKMANSHIP WARRANTY TO BEGIN ON THE DATE OF 
THE FINAL INSPECTION AND ACCEPTANCE OF WORK BY THE STATE OF TENNESSEE.  
 
THIS JOB IS TO BE STARTED AS SOON AS TVA LOWERS THE LAKE WATER LEVEL, 
APPROXIMATELY 11/15/2020. 
 


